
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                        PAGE  1
     BID OPENING DATE    03/18/04                    IN SAN BERNARDINO COUNTY IN AND                                    04/01/04
     CONTRACT NUMBER     08-4567V4                   NEAR BARSTOW AND YERMO FROM EAST                         CONTRACT CODE 'A '
     LOCATION            08-SBD-15-74.9/R124.0       MAIN STREET OVERCROSSING TO 0.32 KM                      112 CONTRACT ITEMS
                                                     SOUTH OF RASOR ROAD

                                                     ROADWAY REHABILITATION                    FEDERAL AID  ACIM-015-1(218)178
                                                                                                            ACIM-015-1(218)E

              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE - 12.0%
 PROPOSALS ISSUED    20   FUND TOTAL   HA22  ,HB4C     48,960,000                  TOTAL NUMBER OF WORKING DAYS    300

 NUMBER OF BIDDERS  4    ENGINEERS EST     47,206,000.00  AMOUNT UNDER   3,983,207.00        PERCENT UNDER EST  8.44
 PROGRAM ELEMENTS      RAS   OHC

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
               --------      -----------  ---------         -------------------------------------------------

                   1 A)     43,222,793.00    2              KIEWIT PACIFIC CO                     360 693-1478
                                                                                                  00433176
                     B)  333 DAYS X  10000                  P O BOX 1769                      FAX 360 693-5582
                    --------------------
                   A+B)    46,552,793.00                    VANCOUVER WA  98668

                   2 A)     43,656,540.00    3              YEAGER SKANSKA INC                    909 684-5360
                                                                                                  00140069
                     B)  440 DAYS X  10000                  P O BOX 87                        FAX 909 788-2449
                    --------------------
                   A+B)    48,056,540.00                    RIVERSIDE CA  92509-0087

                   3 A)     46,495,495.00    1              GRANITE CONSTRUCTION COMPANY          831 724-1011
                                                                                                  00000089
                     B)  268 DAYS X  10000                  P O BOX 50085                     FAX 831 768-4021
                    --------------------
                   A+B)    49,175,495.00                    WATSONVILLE CA  95077-5085

                   4 A)     39,709,973.70    4              FNF CONSTRUCTION INC                  480 784-2910
                                         OTHER REASON NT AWD                                      00587527
                     B)  300 DAYS X  10000                  P O BOX 5005                      FAX 480 968-7580
                    --------------------
                   A+B)    42,709,973.70                    TEMPE AZ  85280-5005
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          03/18/04                                                                                                 04/01/04
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    02     A C DIKE COMPANY                                             ASPHALT CONCRETE DIKE (PARTIAL)
           LINCOLN CA

           A C DIKE COMPANY                                             MISCELLANEOUS ASPHALT CONCRETE (PARTIAL)
           LINCOLN CA

           CROWN FENCE                                                  METAL BEAM GUARD RAIL AND FENCING
           SANTA FE SPRINGS CA

           HIGHLIGHT ELECTRIC                                           ELECTRICAL
           RIVERSIDE CA

           SUDHAKAR COMPANY                                             STRIPING
           RIALTO CA

           TRUESDELL CORPORATION                                        PREPARE, CLEAN CONCRETE BRIDGE DECK AND CONCRETE
           PHOENIX AZ

           VALENTINE SURFACING COMPANY                                  COLD PLANE ASPHALT CONCRETE PAVEMENT (PARTIAL)
           VANCOUVER WA
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          03/18/04                                                                                                 04/01/04
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    03     CONTRACTORS CHEMICAL                                         TREAT BRIDGE DECKS
           HAYWARD CA

           CROWN FENCE                                                  METAL BEAM GUARD RAIL AND FENCING
           SANTA FE SPRINGS CA

           HIGHLIGHT ELECTRIC                                           ELECTRICAL
           RIVERSIDE CA

           K R C SAFETY                                                 CONSTRUCTION AREA SIGNS AND ROADSIDE SIGNS
           VISALIA CA

           SUDHAKAR                                                     STRIPING
           RIALTO CA

           VALENTINE SURFACING                                          COLD PLANING
           VANCOUVER WA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     APCO                                                         ASPHALT CONCRETE DIKE AND MISCELLANEOUS ASPHALT CONCRETE
           GOSHEN CA

           CONTRACTORS CHEMICAL                                         TREAT BRIDGE DECK
           HAYWARD CA

           CROWN FENCE                                                  METAL BEAM GUARD RAIL
           SANTA FE SPRINGS CA

           HIGHLIGHT ELECTRIC                                           ELECTRICAL
           RIVERSIDE CA
 CONTINUED ON NEXT PAGE
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     K R C SAFETY                                                 CONSTRUCTION AREA SIGNS
           VISALIA CA

           SUDHAKAR COMPANY                                             STRIPING
           RIALTO CA

           VALENTINE SURFACING                                          MILLING
           VANCOUVER WA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    04     APCO                                                         ASPHALT CONCRETE DIKE
           GOSHEN CA

           CROWN FENCE                                                  METAL BEAM GUARD RAIL AND FENCING
           SANTA FE SPRINGS CA

           HIGHLIGHT ELECTRIC                                           ELECTRICAL
           RIVERSIDE CA

           SUDHAKAR COMPANY                                             STRIPING
           RIALTO CA

           TRUESDELL CORPORATION                                        BRIDGE DECK REPAIR
           PHOENIX AZ

           VALENTINE SURFACING                                          MILLING
           VANCOUVER WA
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

       1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM           15,000.00*         15,000.00
       2     070018      TIME-RELATED OVERHEAD                          LS     LUMP SUM        1,700,000.00*      1,700,000.00
       3     074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM            5,000.00*          5,000.00
                         PREVENTION PLAN
       4 (S) 074020      WATER POLLUTION CONTROL                        LS     LUMP SUM          100,000.00*        100,000.00
       5 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           20,000.00*         20,000.00
       6 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM        1,000,000.00*      1,000,000.00
       7 (S) 120159      TEMPORARY TRAFFIC STRIPE (PAINT)               M        50,700                 .50          25,350.00
       8 (S) 120165      CHANNELIZER (SURFACE MOUNTED)                  EA          560               30.00          16,800.00
       9 (S) 120300      TEMPORARY PAVEMENT MARKER                      EA        6,550                3.00          19,650.00
      10 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               EA            4           25,000.00         100,000.00
      11 (S) 129000      TEMPORARY RAILING (TYPE K)                     M         7,280               57.00         414,960.00
      12 (S) 129100      TEMPORARY CRASH CUSHION MODULE                 EA           14              250.00           3,500.00
      13     000001      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00*              0.00
      14     150615      REMOVE ENTRANCE TAPER                          EA          130              100.00          13,000.00
      15     150662      REMOVE METAL BEAM GUARD RAILING                M         4,300               18.50          79,550.00
      16     150704      REMOVE YELLOW THERMOPLASTIC TRAFFIC            M         7,600                2.00          15,200.00
                         STRIPE
      17     150714      REMOVE THERMOPLASTIC TRAFFIC STRIPE            M        20,300                 .25           5,075.00
      18     150715      REMOVE THERMOPLASTIC PAVEMENT MARKING          M2          660                 .05              33.00
      19     150722      REMOVE PAVEMENT MARKER                         EA       69,400                 .05           3,470.00
      20     150771      REMOVE ASPHALT CONCRETE DIKE                   M       123,000                 .50          61,500.00
      21     150820      REMOVE INLET                                   EA            7            1,000.00           7,000.00
      22     150823      REMOVE DOWNDRAIN                               EA           29              200.00           5,800.00
      23     150857      REMOVE ASPHALT CONCRETE SURFACING              M2       14,100                2.00          28,200.00
      24     150859      REMOVE ASPHALT CONCRETE OVERSIDE DRAIN         EA          300              300.00          90,000.00
      25     152430      ADJUST INLET                                   EA           25            2,000.00          50,000.00
      26 (S) 031553      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2    1,160,000                1.50       1,740,000.00
                         (170 MM MAXIMUM)
      27 (S) 153154      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2      620,000                1.20         744,000.00
                         (60 MM MAXIMUM)
      28     153214      REMOVE CONCRETE CURB                           M         3,240                6.00          19,440.00
      29     153225      PREPARE CONCRETE BRIDGE DECK SURFACE           M2        1,759                3.00           5,277.00
      30     153235      CLEAN BRIDGE DECK                              M2       16,060                2.40          38,544.00
      31     155006      CAP RISER                                      EA           15              500.00           7,500.00
      32     160101      CLEARING AND GRUBBING                          LS     LUMP SUM           60,000.00*         60,000.00
      33     170101      DEVELOP WATER SUPPLY                           LS     LUMP SUM           80,000.00*         80,000.00
      34     190103      ROADWAY EXCAVATION (TYPE Y)                    M3       10,300                9.00          92,700.00
                         (AERIALLY DEPOSITED LEAD)
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      35     190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM           20,000.00*         20,000.00
      36     190134      ROADWAY EXCAVATION (GORE REMOVAL)              M3        1,150               47.00          54,050.00
      37     198007      IMPORTED MATERIAL (SHOULDER BACKING)           M3       11,800               15.00         177,000.00
      38     260201      CLASS 2 AGGREGATE BASE                         M3       17,300               10.00         173,000.00
      39     374002      ASPHALTIC EMULSION (FOG SEAL COAT)             TONN        270              400.00         108,000.00
      40     390155      ASPHALT CONCRETE (TYPE A)                      TONN     22,600               40.00         904,000.00
      41     031554      ASPHALT CONCRETE (TYPE C)                      TONN    587,000               42.00      24,654,000.00
      42     390165      ASPHALT CONCRETE (OPEN GRADED)                 TONN     60,000               43.00       2,580,000.00
      43     394002      PLACE ASPHALT CONCRETE (MISCELLANEOUS          M2       13,300                9.00         119,700.00
                         AREA)
      44     394040      PLACE ASPHALT CONCRETE DIKE (TYPE A)           M        38,400                1.80          69,120.00
      45     394044      PLACE ASPHALT CONCRETE DIKE (TYPE C)           M           620                1.80           1,116.00
      46     394048      PLACE ASPHALT CONCRETE DIKE (TYPE E)           M        71,000                1.80         127,800.00
      47     394049      PLACE ASPHALT CONCRETE DIKE (TYPE F)           M           610                1.80           1,098.00
      48     394054      SHOULDER RUMBLE STRIP                          STA       3,160               45.00         142,200.00
                         (AC, GROUND-IN INDENTATIONS)
      49     401000      CONCRETE PAVEMENT                              M3          400              420.00         168,000.00
      50 (F) 510502      MINOR CONCRETE (MINOR STRUCTURE)               M3           28              155.00           4,340.00
      51     515041      FURNISH POLYESTER CONCRETE OVERLAY             M3           41            1,600.00          65,600.00
      52 (F) 515042      PLACE POLYESTER CONCRETE OVERLAY               M2        1,759               40.00          70,360.00
      53 (F) 049433      TREAT BRIDGE DECK (LITHUM)                     M2       16,060                1.00          16,060.00
      54 (F) 540102      TREAT BRIDGE DECK                              M2       16,060                5.25          84,315.00
      55     049434      FURNISH LITHUM BRIDGE DECK TREATMENT           L         5,935                6.00          35,610.00
                         MATERIAL
      56     540109      FURNISH BRIDGE DECK TREATMENT MATERIAL         L         6,427               13.00          83,551.00
                         (LOW ODOR)
      57     560218      FURNISH SIGN STRUCTURE (TRUSS)                 KG        6,370                7.00          44,590.00
      58 (S) 560219      INSTALL SIGN STRUCTURE (TRUSS)                 KG        6,370                1.00           6,370.00
      59     561009      920 MM CAST-IN-DRILLED-HOLE                    M             8            2,000.00          16,000.00
                         CONCRETE PILE (SIGN FOUNDATION)
      60     566011      ROADSIDE SIGN - ONE POST                       EA           52              225.00          11,700.00
      61     566012      ROADSIDE SIGN - TWO POST                       EA            5              275.00           1,375.00
      62     620914      600 MM ALTERNATIVE PIPE CULVERT (TYPE A)       M            32              250.00           8,000.00
      63     664034      900 MM CORRUGATED STEEL PIPE                   M            44            1,275.00          56,100.00
                         (2.77 MM THICK)
      64     692086      200 MM ENTRANCE TAPER                          EA          130              250.00          32,500.00
      65     707471      900 MM PRECAST CONCRETE PIPE RISER             M            21            1,000.00          21,000.00
      66     750001      MISCELLANEOUS IRON AND STEEL                   KG        5,600                3.50          19,600.00
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      67     800391      CHAIN LINK FENCE (TYPE CL-1.8)                 M            40              150.00           6,000.00
      68     802585      1.2 M CHAIN LINK GATE (TYPE CL-1.8)            EA           18              715.00          12,870.00
      69     820107      DELINEATOR (CLASS 1)                           EA          450               33.00          14,850.00
      70     820118      GUARD RAILING DELINEATOR                       EA          150               18.00           2,700.00
      71 (S) 832003      METAL BEAM GUARD RAILING (WOOD POST)           M         3,250               75.00         243,750.00
      72 (S) 839302      SINGLE THRIE BEAM BARRIER (WOOD POST)          M           130               76.00           9,880.00
      73 (S) 839311      DOUBLE THRIE BEAM BARRIER (WOOD POST)          M         7,240               93.25         675,130.00
      74 (S) 839545      RETURN SECTION (THRIE BEAM BARRIER)            EA            2               65.00             130.00
      75 (S) 839559      TERMINAL SYSTEM (TYPE ET)                      EA            3            2,490.00           7,470.00
      76 (S) 839565      TERMINAL SYSTEM (TYPE SRT)                     EA          120            1,590.00         190,800.00
      77 (S) 839568      TERMINAL ANCHOR ASSEMBLY (TYPE SFT)            EA           38              470.00          17,860.00
      78 (S) 839569      TERMINAL ANCHOR ASSEMBLY (TYPE CA)             EA           22              770.00          16,940.00
      79 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2          680               35.00          23,800.00
      80 (S) 840560      THERMOPLASTIC TRAFFIC STRIPE                   M       520,000                 .33         171,600.00
                         (SPRAYABLE)
      81 (S) 840563      200 MM THERMOPLASTIC TRAFFIC STRIPE            M        10,400                2.25          23,400.00
      82 (S) 850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA       44,000                1.20          52,800.00
      83 (S) 850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA       25,700                2.50          64,250.00
      84 (S) 031555      REMOVE SIGN LIGHTING EQUIPMENT                 EA            4              895.00           3,580.00
      85 (S) 031556      MODIFY MERCURY VAPOR SIGN LIGHTING             EA            3            1,169.00           3,507.00
                         FIXTURE
      86 (S) 860620      TYPE III SERVICE EQUIPMENT ENCLOSURE           EA           22            3,066.00          67,452.00
      87 (S) 031557      REMOVE SERVICE EQUIPMENT                       EA           13              307.00           3,991.00
      88 (S) 031558      ABANDON CULVERT                                M         4,670                1.60           7,472.00
      89 (S) 860763      SIZE 41 CONDUIT                                M        10,700               21.20         226,840.00
      90 (S) 860765      SIZE 78 CONDUIT                                M           500               51.00          25,500.00
      91 (S) 031559      203 MM STEEL SLEEVE                            M           200              336.00          67,200.00
      92 (S) 861290      RELOCATE ELECTROLIER                           EA            8            1,431.00          11,448.00
      93 (S) 862010      200-WATT HIGH PRESSURE SODIUM LUMINAIRE        EA           37              400.00          14,800.00
      94 (S) 862020      310-WATT HIGH PRESSURE SODIUM LUMINAIRE        EA           72              400.00          28,800.00
      95 (S) 862036      MERCURY VAPOR SIGN LIGHTING FIXTURE            EA           12            1,500.00          18,000.00
      96 (S) 031560      SIGN DISCONNECT                                EA            3              750.00           2,250.00
      97 (S) 031561      TYPE 15 - SB LIGHTING STANDARD WITH            EA           37            1,725.00          63,825.00
                         LUMINAIRE ARM
      98 (S) 031562      TYPE 30 LIGHTING STANDARD WITH                 EA           35            1,850.00          64,750.00
                         LUMINAIRE ARM
      99 (S) 031563      TYPE 31 LIGHTING STANDARD WITH                 EA           37            2,350.00          86,950.00
                         LUMINAIRE ARM
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     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

     100 (S) 031564      FOUNDATION FOR ELECTROLIER                     EA          120              822.00          98,640.00
     101 (S) 031565      FUSED SPLICE CONNECTOR                         EA          120               79.00           9,480.00
     102 (S) 031566      REMOVE ELECTROLIER                             EA           30              205.00           6,150.00
     103 (S) 031567      REMOVE CONCRETE FOUNDATION                     EA           41              190.00           7,790.00
                         (ELECTROLIER)
     104 (S) 031568      REMOVE TYPE III PHOTO ELECTRIC                 EA            1              205.00             205.00
                         CONTROL
     105 (S) 031570      CONDUCTOR (NO. 10)                             M        15,500                2.20          34,100.00
     106 (S) 869005      CONDUCTOR (NO. 8)                              M         8,630                3.10          26,753.00
     107 (S) 869006      CONDUCTOR (NO. 6)                              M         4,660                4.10          19,106.00
     108 (S) 031571      CONDUCTOR (BARE NO. 8)                         M        12,500                3.10          38,750.00
     109 (S) 869034      NO. 5(T) PULL BOX                              EA          170              593.00         100,810.00
     110 (S) 869035      NO. 5 PULL BOX                                 EA          100              288.00          28,800.00
     111 (S) 869043      REMOVE PULL BOX                                EA          110               81.00           8,910.00
     112     999990      MOBILIZATION                                   LS     LUMP SUM        4,170,000.00*      4,170,000.00

                                                                                                     A)          43,222,793.00
                                                                                                     B)   33 DAYS X   10000
                                                                                                            ------------------
                                                                                                   A+B)          46,552,793.00
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     |-------------------------------|-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD              |            FOURTH
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------|-------------------------------
   1 |        25,000.00*     25000.00|        25,000.00*     25000.00|        70,000.00*     70000.00
   2 |       400,000.00*    400000.00|     2,775,000.00*   2775000.00|       500,000.00*    500000.00
   3 |         5,000.00*      5000.00|           500.00*       500.00|         5,000.00*      5000.00
   4 |        50,000.00*     50000.00|       115,000.00*    115000.00|        50,000.00*     50000.00
   5 |        17,000.00*     17000.00|        15,000.00*     15000.00|        24,000.00*     24000.00
   6 |       455,000.00*    455000.00|       750,000.00*    750000.00|       400,000.00*    400000.00
   7 |              .50      25350.00|              .10       5070.00|              .45      22815.00
   8 |            30.00      16800.00|            35.00      19600.00|            31.00      17360.00
   9 |             3.00      19650.00|             2.50      16375.00|             3.25      21287.50
  10 |        15,000.00      60000.00|        24,000.00      96000.00|        15,000.00      60000.00
  11 |            40.00     291200.00|            40.00     291200.00|            65.00     473200.00
  12 |           300.00       4200.00|           325.00       4550.00|           190.00       2660.00
  13 |              .00*         0.00|              .00*         0.00|              .00*         0.00
  14 |           265.00      34450.00|           800.00     104000.00|           400.00      52000.00
  15 |            20.00      86000.00|            20.00      86000.00|            20.00      86000.00
  16 |             1.70      12920.00|             1.80      13680.00|             1.75      13300.00
  17 |              .25       5075.00|              .80      16240.00|             1.20      24360.00
  18 |             1.00        660.00|              .60        396.00|            13.50       8910.00
  19 |              .10       6940.00|              .05       3470.00|              .40      27760.00
  20 |             1.50     184500.00|              .60      73800.00|             1.20     147600.00
  21 |           500.00       3500.00|         1,400.00       9800.00|           250.00       1750.00
  22 |           400.00      11600.00|           800.00      23200.00|           175.00       5075.00
  23 |           100.00    1410000.00|            14.00     197400.00|            15.00     211500.00
  24 |           300.00      90000.00|           185.00      55500.00|           275.00      82500.00
  25 |         1,800.00      45000.00|           775.00      19375.00|         1,000.00      25000.00
  26 |             1.15    1334000.00|             1.35    1566000.00|             1.10    1276000.00
  27 |             1.00     620000.00|              .75     465000.00|             1.10     682000.00
  28 |            20.00      64800.00|             7.00      22680.00|            11.00      35640.00
  29 |            15.00      26385.00|             7.00      12313.00|             2.80       4925.20
  30 |             4.50      72270.00|             3.00      48180.00|             2.70      43362.00
  31 |         1,500.00      22500.00|           500.00       7500.00|           250.00       3750.00
  32 |        82,000.00*     82000.00|        82,000.00*     82000.00|        20,000.00*     20000.00
  33 |        75,000.00*     75000.00|       500,000.00*    500000.00|        70,000.00*     70000.00
  34 |            30.00     309000.00|             1.00      10300.00|             9.00      92700.00
  35 |        10,000.00*     10000.00|         2,600.00*      2600.00|        10,000.00*     10000.00
  36 |            30.00      34500.00|            80.00      92000.00|            35.00      40250.00
  37 |            60.00     708000.00|            38.00     448400.00|            15.00     177000.00
  38 |            50.00     865000.00|            12.00     207600.00|            15.00     259500.00
  39 |           400.00     108000.00|           250.00      67500.00|           260.00      70200.00
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 ITEM|            SECOND             |            THIRD              |            FOURTH
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------|-------------------------------
  40 |            36.00     813600.00|            43.00     971800.00|            41.50     937900.00
  41 |            41.50   24360500.00|            46.50   27295500.00|            41.50   24360500.00
  42 |            41.00    2460000.00|            36.00    2160000.00|            41.50    2490000.00
  43 |            15.00     199500.00|            20.00     266000.00|            17.30     230090.00
  44 |             1.80      69120.00|             1.80      69120.00|             1.65      63360.00
  45 |             1.80       1116.00|             1.80       1116.00|             1.65       1023.00
  46 |             1.80     127800.00|             1.80     127800.00|             1.65     117150.00
  47 |             1.80       1098.00|             1.80       1098.00|             1.65       1006.50
  48 |            35.00     110600.00|            30.00      94800.00|            45.00     142200.00
  49 |           400.00     160000.00|           670.00     268000.00|         1,000.00     400000.00
  50 |         1,500.00      42000.00|         1,000.00      28000.00|           900.00      25200.00
  51 |         1,300.00      53300.00|         1,600.00      65600.00|         1,765.00      72365.00
  52 |            50.00      87950.00|            45.00      79155.00|            45.00      79155.00
  53 |             5.00      80300.00|             2.20      35332.00|             1.25      20075.00
  54 |            10.00     160600.00|             2.50      40150.00|             6.00      96360.00
  55 |             5.00      29675.00|            12.00      71220.00|             6.00      35610.00
  56 |            15.00      96405.00|            22.00     141394.00|            14.50      93191.50
  57 |             6.00      38220.00|             7.00      44590.00|            10.00      63700.00
  58 |             1.00       6370.00|             1.00       6370.00|             2.50      15925.00
  59 |         3,000.00      24000.00|         2,600.00      20800.00|         2,850.00      22800.00
  60 |           225.00      11700.00|           250.00      13000.00|           370.00      19240.00
  61 |           275.00       1375.00|           300.00       1500.00|           930.00       4650.00
  62 |           450.00      14400.00|           500.00      16000.00|           235.00       7520.00
  63 |           550.00      24200.00|           340.00      14960.00|           500.00      22000.00
  64 |           400.00      52000.00|           850.00     110500.00|           520.00      67600.00
  65 |         1,000.00      21000.00|           600.00      12600.00|           400.00       8400.00
  66 |             4.25      23800.00|             4.00      22400.00|             5.00      28000.00
  67 |            75.00       3000.00|           100.00       4000.00|            75.00       3000.00
  68 |           800.00      14400.00|           275.00       4950.00|         1,400.00      25200.00
  69 |            35.00      15750.00|            35.00      15750.00|            42.00      18900.00
  70 |            12.00       1800.00|            12.00       1800.00|            30.00       4500.00
  71 |           139.00     451750.00|            78.00     253500.00|            60.00     195000.00
  72 |            73.50       9555.00|            80.00      10400.00|            75.00       9750.00
  73 |           100.00     724000.00|            70.00     506800.00|            55.00     398200.00
  74 |           200.00        400.00|           220.00        440.00|           205.00        410.00
  75 |         2,900.00       8700.00|         3,000.00       9000.00|         2,950.00       8850.00
  76 |         1,900.00     228000.00|           500.00      60000.00|         1,930.00     231600.00
  77 |           550.00      20900.00|           600.00      22800.00|           556.00      21128.00
  78 |         1,000.00      22000.00|         1,000.00      22000.00|         1,020.00      22440.00
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     |-------------------------------|-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD              |            FOURTH
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------|-------------------------------
  79 |            35.00      23800.00|            35.00      23800.00|            31.00      21080.00
  80 |              .33     171600.00|              .30     156000.00|              .40     208000.00
  81 |             1.50      15600.00|             2.00      20800.00|             2.35      24440.00
  82 |             1.10      48400.00|             1.10      48400.00|             1.25      55000.00
  83 |             2.10      53970.00|             2.10      53970.00|             2.60      66820.00
  84 |           500.00       2000.00|           900.00       3600.00|           615.00       2460.00
  85 |           200.00        600.00|         1,200.00       3600.00|           300.00        900.00
  86 |         2,500.00      55000.00|         3,100.00      68200.00|         4,025.00      88550.00
  87 |            50.00        650.00|           350.00       4550.00|            71.00        923.00
  88 |             1.00       4670.00|             2.00       9340.00|             1.25       5837.50
  89 |            13.00     139100.00|            22.00     235400.00|            15.00     160500.00
  90 |            40.00      20000.00|            55.00      27500.00|            49.00      24500.00
  91 |           350.00      70000.00|           350.00      70000.00|           340.00      68000.00
  92 |         1,400.00      11200.00|         1,500.00      12000.00|         1,765.00      14120.00
  93 |           300.00      11100.00|           450.00      16650.00|           415.00      15355.00
  94 |           300.00      21600.00|           450.00      32400.00|           400.00      28800.00
  95 |         1,400.00      16800.00|         1,600.00      19200.00|         1,770.00      21240.00
  96 |           400.00       1200.00|           800.00       2400.00|           470.00       1410.00
  97 |         1,800.00      66600.00|         1,900.00      70300.00|         1,750.00      64750.00
  98 |         2,000.00      70000.00|         2,000.00      70000.00|         1,880.00      65800.00
  99 |         2,900.00     107300.00|         2,500.00      92500.00|         2,400.00      88800.00
 100 |           600.00      72000.00|           900.00     108000.00|           830.00      99600.00
 101 |            85.00      10200.00|           100.00      12000.00|           110.00      13200.00
 102 |           220.00       6600.00|           220.00       6600.00|           275.00       8250.00
 103 |           275.00      11275.00|           200.00       8200.00|           345.00      14145.00
 104 |           100.00        100.00|           300.00        300.00|           140.00        140.00
 105 |             1.00      15500.00|             2.50      38750.00|             1.50      23250.00
 106 |             1.70      14671.00|             3.50      30205.00|             2.15      18554.50
 107 |             2.00       9320.00|             4.50      20970.00|             2.50      11650.00
 108 |             1.80      22500.00|             3.50      43750.00|             2.15      26875.00
 109 |           500.00      85000.00|           600.00     102000.00|           640.00     108800.00
 110 |           250.00      25000.00|           300.00      30000.00|           310.00      31000.00
 111 |           100.00      11000.00|           300.00      33000.00|           150.00      16500.00
 112 |     4,300,000.00*   4300000.00|     3,882,636.00*   3882636.00|     2,829,320.00*   2829320.00

 TOT            A)     43,656,540.00           A)     46,495,495.00           A)     39,709,973.70
                B)   440 DAYS X  10000         B)   268 DAYS X  10000         B)   300 DAYS X  10000
                   --------------------           --------------------           --------------------
              A+B)     48,056,540.00         A+B)     49,175,495.00         A+B)     42,709,973.70


